
TFC Contract No. 18-099~000 

Terracon Consultants, Inc. 
Assignment No. 2 

Project No.: 14-03 1K-6047 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
TERRA CON CONSULTANTS, INC. 

TFC CONTRACT N0.18-099-000 

ASSIGNMENT NO. 2 

THIS INDEFINITE DELIVERY INDEFINITE QUANTIY ASSIGNMENT NO. 2 
(hereinafter referred to as "Assignment No. 2" or "Assignment") is entered into by and between 
the Texas Facilities Commission. located at 1711 San Jacinto Boulevard, Austin, Texas 7870 I 
(hereinafter referred to as "TFC") and Terracon Consultants, Inc., located at 5307 Industrial Oaks 
Boulevard, Suite 160, Austin, Texas 78753 (hereinafter referred to as "PSP") (TFC and PSP are 
hereinafter referred to individually as a "Party" or collectively as "Parties"), to be effective on the 
Effective Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing construction materials observation and testing services 
for the replacement of the fuH parking area at the Texas Department of Public Safety Corpus 
Christi Office Parking Lot, located at 1922 South Padre Island Drive, Corpus Christi, Texas 78416 
(hereinafter referred to as the "Project" ). as further depicted in "Exhibit A-2," PSP's IDIQ 
Assignment No. 2 Proposal dated June 25, 2018, attached hereto and incorporated herein for all 
purposes and consisting of six (6) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be 
completed no later than December 31 . 2020, unless tenninated earlier as provided in Section 3.2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 2. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Tenns and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 2. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 2 with its own forces unless otherwise specified. If the scope of 
services is less than $I 00,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11 .2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 2 shall not 
exceed the sum of Fifteen Thousand and 00/IOO Dollars ($15,000.00). No more frequently than 
once per month, PSP shall submit a Pay Application to TFC for services perfonned and reasonable 
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and necessary costs and expenses incurred through the last day of the previous month. Any 
reimbursable expenses, if allowed, shall be in accordance with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 2, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the .. List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-2." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

TEXAS FACILITIES COMMISSION 

By: ___________ _ 

John S. Raff 

Interim Executive Director 

Date of execution: 

NRU- G.C. 

_.1ilL Dir. 

__&-D.E.D. 

-------

TERRACON CONSULTANTS, INC. 

James G. Bierschwale 

Vice President 

Date of execution: 
--------~ 
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TFC CONTRACT NO. 18-099-000 

EXIDBITA-2 

TFC Contract No. 18-099-000 
Terracon Consultants, Inc. 

Assignment No. 2 
Project No.: 14-031 K-6047 

PSP'S IDIQ ASSIGNMENT NO. 2 PROPOSAL DATED JUNE 25, 2018 
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TFC Contract No. 18-099-000 ExhibitA·2 Assignment No. 2 

June 25, 2018 lrerracan 
Texas Facilities Commlaalon 
1711 San Jacfnto Blvd. 
Austin, Texas 78701 

Attn: 
Telephone# 
Email: 

Mr. F. Keith Hell, AJA 
512.483. 7690 
keith.hall@tfc.slate.tx.us 

RE: Proposal 
Construction MalerfaJs Testilg and Inspection Services 
DPS OM Corpus Ctvlstl Parking lot - Phase 2 
1922 South Padre Island Drive 
Corpus ChrfstJ, Texas 78416 
Proposal NRP90161388A 

Dear Mr. Hall, 

Terraa:m Consultants Inc. appreciates the opportunity to submit this proposal to provide 
construction material& observation and testing services for the proposed OPS OM Corpus ChrtsU 
Parking Lot project. Thls proposal ouUlnes our understanding of the scope of services to be 
provided by Terracon and Includes unit fees for services we anticipate will be required for this 
prcJect. 

A. PROJECT INFORMATION 

We understand the project Is to Include re-construction of the existing asphalt parking lol The 
new pavement Is going to be concrete section of appr:oxJmately 34,00D square feet. 

B. SCOPE OF SERVICES 

We anllcfpate providing the requested c:anstructfon materials observation and testing services for 
this project on an •as raquasted• balis during oonstructlon. We wil rely on the general contraclor 
or his representative to notify us at least 24 houns ln advance when the requested services ant 
needed. The technicians assigned to the project will be qualified and equipped to perfonn Iha 
following fteld services: 

• Earthwork Observation/Testing 
• Reinforcing Steel Observation 
, Qn.Stte Concrete Observation/Testing 

Thate services ere described in greater detail In Exhibit B •Proposact Scope of Services for 
Construction Materials Observation and Testing•. Our cost estimate ls Included In Exhibit C. 
Our proposed acope of services lhould be reviewed by the design pro/ealonsls prior to the stfJlt 

T etTaalll Ccm~tl. Inc. f.911 Blinc:o Road, Sar Allbilo. Tum 71216 
? [2'01841-2112 F (210(~41-212~ 1111acan cam l1U1S?rolassbr.a!Ei!gM:1Na 3272 

[ 11-: 1 r r. 11111 r r r :1 I 0 f ;i Lil 1r1 1· ~. 0 G 1· r; '. r £:I; 11 : 1. ,1 ! Cl M ii r 1• r 1 .1 i '; 
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TFC Contract No. 18·099·000 Exhibit A·2 

Pto))09al For: Taua Factlltles Commlalon 
DPS OM CorplJI ctvistl Parting Lot - Phan 2 • Corpus CMsU, Texas 

June 25, 2018 • Terracon Proposal No. P90161388A 

Assignment No 2 

lrerracon 
of constructfon. If the design profe3Slonets determine that the proposed testing and obNMJtion 
acope Is Inappropriate, we would be happy to work with you in developing e scope and cost 
esllmate to address the 1Bquesled change In scops. 

C. COMPENSATION 

Our scope of services will be delennlned by yaur authorization for specific services as requested 
by ygur project superintendent or other repreeentative. Charges for our services will be based on 
the quantities of services provided and the unit rates shown on the attached •Exhibit c. • The coat 
of our services win be determined by the construction &ehedule and the quantity of services 
provided. Based on our review of the cons1ructfon plans and specJfk:atlons and our experience 
with similar construction projects and lnfonnaUon provided by the contractor, our fee esUmate to 
provide the proposed scope of services Is $14,995.00 ff additfonal services are required due to 
conditions such as scheduUng, Inclement weather, or retesUng, this fee may be exceeded. We 
recommend that a budget of $16,000.0G be established for these services. Please recognize thst 
this Is an estimate. We w/11 only Invoice for the sctual services snd required taboratOf}' services. 

The construcdon schedule and sequencing wtll have a major Impact on lhe tesUng/oblervaUon 
cosl We would be glad to visit with yau at the appropriate Ume and revise the eaUmated cost 
presented In this proposal as necessary to meet the project needs. We appreciate the opportunity 
to provide this proposal and look forward to working with you and the rest of lhe project team. 

D. AUTHORIZATION 

We understand that authorization for services will be provided by the Tuas Faclities Commission 
by Issuing an Assignment under Texas Facilities Commission Contract No. 14-112-0000 / IDIQ 
No. 14EGEOD1-0<MJO. Services will be provided In accordance with the previously executed 
contract dated Aplfl 2, 2014. Thia proposal ror seMc:es and accompanying Exhibits, Schedule of 
SefYlce6 and Fees and the previously executed contract shall constitute the terms and conditions 
for our services lo be performed for this projacl 

Ruponslve .. Resourceful • Rellable 2 
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TFC Contract No 18-099-000 ExhbitA·2 

Proposal Far: Texu Facllltlu Comml11lon 
OPS DM Corpus Chrlsli PBfking lot - Phase 2 • Corpus ctirfstt, Texas 
Jun~ 25, 2018 • Terracon Proposal No. P90181388A 

Assignment No 2 

lrerracon 
We appreciate the opportunity to provide this proposal and look forward to working with you and 
the rest of the project team. 

Sincerely, 
Terracon Consultants tnc. 
(Firm ReglstraUon: TX F3272) 

V~+f=, -
David A. Ramos, EIT 
Project Manager/EsUmator 

OARJVAJ 
Attachments 
Exhibits B and C 

Responsive • Resourceful • Reliable 

I 

-~' 
' 

\ 
I 

l}A. Jakallmath, P.E. 
rtment Manager 

l 
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TFC Contract No 18·099-000 ExhibitA-2 Assignment No. 2 

Proposal For: Texas FacUUfu Commlulon 
OPS OM Corpus Christi Parking Lot - Phase 2 • Corpus Ctvtstl, Texas 
June 25, 2018 • Terracon Proposal No. PS0161388A lrerracan 

EXHIBITS 
PROPOSED SCOPE OF SERVICES FOR CONSTRUCTION MATERIALS 

OBSERVATION AND TESTING 
DPS OM Corpus Christi Perking Lot 

TERRACON PROPOSAL NO. P90161388A 

The proposed scope of services provided by Terracon Is described below. The purpose of these 
services Is lo observe various components of the construction and conduct specific tests to 
determine whether or not the materials and constructJon comply with the project requirements. 
These services are designed to provide a level of quality asswance {QA) for the c:lient and are 
not Intended to replace quality control (QC) tests and procedures required by the contractors and 
their suppliers. Terracon requires a complete set of construction plans and specifications 
approved for construction and any addenda or revisions approved during the construction process 
that would affect the construction related to the requested QA services. 

If additional services are needed to comply wfth the construction documents, Terracon should be 
contacted and requested to modify our proposed scope and estimated cost The contractor has 
the responsibility to be famHlar wllh the project requirements and to contact Terracon a minimum 
of 24 hrs. (one business day) prior to the time our services wil be required. Terracon Is not 
responslble for providing speclfled services If the client does not authorize Terrecon to provide 
the services or If the contractor does not provide adequate notmcation for our scheduling 
purposes. 

Terracon will provide construction observations and testing services requested by the cllent as 
described In our ·scope of Services• in general accordance with the nonnal standard of care. Our 
scope of services does not Include any design, design review, construction safety, lranch safety, 
construction supervision, or construction management services. Terracon personnel do not have 
the responsibility or authority to stop the contractor's work, or to accept or reject any construction 
materials or workmanship, even tf they do not comply with the project requirements. 

Responsive • Resourceful • Reliable 4 
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TFC Contract No 18·099·000 ExhibitA·2 

Proposal For: Texas Facllltl• Commission 
DPS OM Corpus ChrtsU Parking Lot- Phase 2 • Corpus Christi, Texas 
June 25, 2018 • Tarracon Proposal No. P90181388A 

EXHIBIT B (continued) 

Assignment No. 2 

lrerracan 

1. Concrete -The Terracon SCC!J>8 of seMceS Includes sampling concrete, and conducUng 
slump and concrete compressive strength tests. Terrecon personnel do not have the 
authority to accept or reject concrete even if It does not comply with lhs project 
specifications. The contractor has the responslbmty lo reject concrete Utat does not 
comply with the specifications or Is unsullsble for use. Terrecon wUI typlcally make 4-f nch 
diameter, 8-lnch high cylinders for compressive strength testing whenever the aggregate 
size allows. When larger aggregate Is used In the concrete or when the client requires s. 
Inch diameter, 12-lnch high cyflnders, a surcharge will be appUad for each cylinder made 
and tested. We will rely on the contractor or his concrete supplier lo provide adequate 
fadlltles for lnllfal (and ftald) curing of test cylinders as required by ASTM C 31 lest 
procedures. 

2. Earthwork - The Terracon scope of services Includes sampling end testing of fill soils, 
periodic observation of earthwork operations, and mol&ture-denslty testing of subgrade 
and compacted fiBs. 

Responsive • Resourceful • Reliable ' 
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TFC Contract No 1 B-099-000 Exhibit A-2 

. 

Proposal For: Texas Facllltles Commllslon 
DPS OM Cotpu1 ChrtsU Parking Lot - Phase 2 Corpus CtwlsH, Texas 
Jun!! 25, 2018 Terracon Propo1al No. P90161388A 

-

EXHIBITC 
COST ESTIMATE FOR REMAJNIHG 

CONSTRUCTION MATERIALS TESTING SERVICES 
DPS DM Corpus Chri•ti Parking Lot 

-. 
- Earthwork ObHrvallon/TastJng -

Service Quantity Unit Unit Rate 
Molslure/Densllv Curve fASTM 015571 2 Each s 250.QO 
Atterbera UmUs fASTM 04318} 2 Each s 75.00 
Sieve Analvses (ASTM C136 & C117l 2 Each s 75.00 
l'lludear Gauae Fee 8 Each s 50.00 
Soll Technician Reoular Rate 64 Hour s 40.00 
Socl Technician. Overtime Rale 0 Hour s 60.00 
Vehicle Trip Charge 9 Per Trip s 225.00 
Subtotal, Earthwork 

Con!=f•l• & Relnforcln Slnl Ob1erv1tlon/Tntfn 
Service Quantity Unit Unit Rate 

30 Hour S 
0 Hour S 
25 Each $ 
10 Per Tri S 
30 Hour $ 

I Unexpected Fuel Tank Backflll 

'ESTIMATE TOTAL 

Responsive Resourceful Reliable 

Assignment No 2 

. -
Estimate 

s 500.00 
s 150.00 
s- 150.00 
s 400.00 
s 2 680.00 
s . 
s 2,025.00 

' 5,715.uu 

Estimate 
s 1.200.00 
s 
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TFC CONTRACT NO. 18-099-000 

EXHIBITB-2 

TFC Contmct No. I 8-099-000 
Terr.icon Consultants. Inc. 

Assignment No. 2 
Project No.: I 4-03 I K-6047 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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TFC Contract No 18·099·000 Exhibit B·2 

DPS DM Corpus Christi #14-031K-6047 
Terracon Consultants 

LIST OF A/E PROJECT MANAGER 
AND 

SUBCONTRACTORS 

A. AE Project Manager: David Andrew Lee Ramos 

3606 Wow Rd I Corpus Christi TX 78413 

210-714-2090 

Qa11id.Ri!m1m'2?1erracon.com t www.terracon.co!D 

B. Subconsullant: NIA 

C. Subconsuhnnt: NIA 

faibi1 B·! rsr· S List of PSP l'roj«I M~ and SubcD111rXlan 

Assignment No 2 
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